BID RESULTS

Project:	Twin Rivers Site Demolition Phase 1B	Recorded By:	Laurie Greenquist
IFB No:	2018055-LGds	Witnessed By:	Darrin Samford
Due Date:	December 21, 2018	Time:	10:00 a.m.

Contractor	Base Bid	Additive Alternates					TOTAL
		Straw Mulch Hydroseed	Stabilized Construction Entrance	Storm Drain Line Installation	Temporary Construction Fencing	Hazmat Costs 1960 Gas Line Removal	
PRS Construction	$ 1,059,900.00	$ 32,231.66	$ 14,375.00	$ 12,362.50	$ 1,966.50	$ 89,908.00	$ 1,210,743.66
CVE Contracting Group dba Central Valley Environmental	783,311.00	60,000.00	5,000.00	15,000.00	3,000.00	66,500.00	$ 932,811.00
Resource Environmental Inc	536,300.00	44,500.00	3,500.00	22,000.00	2,200.00	9,500.00	$ 618,000.00
Tetratech Inc	728,906.00	43,248.00	4,500.00	11,360.00	3,000.00	30,400.00	$ 821,414.00
Swierstock Enterprises Inc dba Pro Builders	932,000.00	12,000.00	35,000.00	6,900.00	15,000.00	115,000.00	$ 1,115,900.00